NOTIFICATION OF ADDENDUM

ADDENDUM NO. 3
DATED 12/30/2009

Control 7107-09-004, ETC.
Project STP 2010(256)ES, ETC.
Highway RL SO

County TOM GREEN, ETC.

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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Project Number: STP 2010(256)ES Sheet
County: TOM GREEN, ETC. Control: 7107-09-004, ETC

Highway: RL SO

GENERAL NOTES:

FIBER OPTIC CABLE SYSTEMS MAY BE BURIED ON THE RAILROAD’S PROPERTY.
PROTECTION OF THE FIBER OPTIC CABLE SYSTEMS IS OF EXTREME IMPORTANCE
SINCE ANY BREAK COULD DISRUPT SERVICE TO USERS RESULTING IN BUSINESS
INTERRUPTION AND LOSS OF REVENUE AND PROFITS. THE STATE AND/OR ITS
CONTRACTOR SHALL TELEPHONE TEXAS ONE CALL AT 1-800-545-6005 (A 24-HOUR
NUMBER) TO DETERMINE IF FIBER OPTIC CABLE IS BURIED ANYWHERE IN THE
RAILROAD’S PREMISES TO BE USED BY THE STATE. IF IT IS, THE STATE AND/OR
ITS CONTRACTOR WILL TELEPHONE THE TELECOMMUNICATIONS COMPANY(IES)
INVOLVED, ARRANGE FOR A CABLE LOCATOR, AND MAKE ARRANGEMENTS FOR
RELOCATION OR OTHER PROTECTION OF THE FIBER OPTIC CABLE PRIOR TO
BEGINNING ANY WORK ON THE RAILROAD’S PREMISES.

SIGNS, MARKINGS, DELINEATORS AND SIGNALS CONFORM TO DETAILS SHOWN
ON THE PLANS, THE TMUTCD, THE COMPLIANT WORK ZONE TRAFFIC CONTROL
DEVICE LIST (CWZTCDL), THE DEPARTMENT’S STANDARD SHEETS, “STANDARD
HIGHWAY SIGN DESIGNS FOR TEXAS” AND "SIGN CREW FIELD BOOK." THESE
PUBLICATIONS ARE AVAILABLE FROM THE DEPARTMENT'S TRAFFIC
OPERATIONS DIVISION.

ALL ITEMS DESCRIBED IN THE PLANS THAT HAVE NOT BEEN IDENTIFIED IN THE
PROPOSAL AS SEPARATE BID ITEMS OR OTHERWISE IDENTIFIED FOR PAYMENT
ARE SUBSIDIARY. THE WORK PERFORMED, MATERIALS FURNISHED, EQUIPMENT,
LABOR, TOOLS, AND INCIDENTALS WILL NOT BE MEASURED OR PAID DIRECTLY,
BUT WILL BE SUBSIDIARY TO PERTINENT ITEMS.

ITEM 5: CONTROL OF THE WORK

IN THE EVENT THAT A NEW TRAFFIC CONTROL PLAN IS SUBMITTED TO THE
ENGINEER FOR CONSIDERATION, PREPARE AND SUBMIT A NEW SWP3 WHEN
NECESSARY TO ADDRESS ANY SWP3 CHANGES CORRESPONDING TO THE
PROPOSED TRAFFIC CONTROL PLAN.

THE EXISTING ALIGNMENTS IS THE CONTROL FOR THE CONTRACTOR STAKING.
ESTABLISH REFERENCE POINTS FOR THE CONTROL PRIOR TO REMOVING THE
EXISTING SURFACE.

RESPONSIBILITY FOR CONSTRUCTION SURVEYING SHALL CONFORM TO ARTICLE
5.6.C, “METHOD C.”

THERE MAY BE UTILITIES WITHIN THE RIGHT OF WAY. NOT ALL UTILITIES HAVE
BEEN SHOWN IN THE PLANS. ANY UTILITY LOCATIONS SHOWN IN THE PLANS
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Project Number: STP 2010(256)ES Sheet
County: TOM GREEN, ETC. Control: 7107-09-004, ETC

Highway: RL SO

SHOULD BE CONSIDERED TO BE APPROXIMATE. VERIFY THE LOCATIONS OF ANY
UTILITIES SHOWN IN THE PLANS, AND LOCATE UTILITIES NOT SHOWN IN THE
PLANS.

IN ADDITION TO COMPLYING WITH THE TEXAS ONE-CALL LAW (UTILITIES CODE
TITLE 5, CHAPTER 251), MAKE SUITABLE ADVANCE NOTIFICATION TO AFFECTED
MUNICIPALITIES REGARDING CLASS B UNDERGROUND FACILITIES.

DIRECT ATTENTION TO THE PRESENCE OF EXISTING UTILITIES (PUBLIC, PRIVATE
AND TXDOT) THROUGHOUT THE PROJECT. PRIOR TO ANY EXCAVATION,
INVESTIGATE TO DETERMINE UTILITY LOCATIONS WITHIN THE PROJECT RIGHT-
OF-WAY. EXERCISE CAUTION WHEN EXCAVATING IN AREAS WHERE
INVESTIGATIONS HAVE DETERMINED THAT UTILITIES EXIST. IF ANY DAMAGE
OCCURS TO AN EXISTING UTILITY AS A RESULT OF EXCAVATION OPERATIONS,
REPAIR AND BEAR THE ENTIRE EXPENSE FOR THE REPAIR OF ANY DAMAGE.

ITEM 7: LEGAL RELATIONS AND RESPONSIBILITIES

RESTRICT STORAGE OF EQUIPMENT AND MATERIALS TO APPROVED AREAS. THE
ENGINEER WILL NOT APPROVE STORAGE IN ANY TXDOT YARD.

PROPERLY DISPOSE OF ANY WASTE GENERATED FROM SERVICING EQUIPMENT
ON THE PROJECT.

DIRECT ATTENTION TO THE PRESENCE OF EXISTING UTILITIES (PUBLIC, PRIVATE
AND TXDOT) THROUGHOUT THE PROJECT. PRIOR TO ANY EXCAVATION,
INVESTIGATE TO DETERMINE UTILITY LOCATIONS WITHIN THE PROJECT RIGHT-
OF-WAY. EXERCISE CAUTION WHEN EXCAVATING IN AREAS WHERE
INVESTIGATIONS HAVE DETERMINED THAT UTILITIES EXIST. IF ANY DAMAGE
OCCURS TO AN EXISTING UTILITY AS A RESULT OF EXCAVATION OPERATIONS,
REPAIR AND BEAR THE ENTIRE EXPENSE FOR THE REPAIR OF ANY DAMAGE.

ITEM 8: PROSECUTION AND PROGRESS
THE FOLLOWING PORTIONS OF THE PLANS MAY AFFECT THE CONTRACTOR'S
PLANNED CONSTRUCTION SEQUENCING. DIRECT ATTENTION TO THE
APPROPRIATE PLAN SHEET OR STANDARD SHEET.

-TRAFFIC CONTROL PLAN.

-ENVIRONMENTAL PERMIT, ISSUES AND COMMITMENTS (EPIC).
-RAILROAD EXHIBITS AND/OR NOTES.
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Project Number: STP 2010(256)ES Sheet
County: TOM GREEN, ETC. Control: 7107-09-004, ETC

Highway: RL SO

MAINTAIN INGRESS AND EGRESS TO SIDE STREETS AND PRIVATE PROPERTY AT
ALL TIMES.

MULTIPLE CONTRACTORS MAY BE WORKING WITHIN THE PROJECT LIMITS AT
ANY TIME. THE CONTRACTOR MUST COORDINATE ACTIVITIES IN OVERLAPPING
WORK ZONES WITH THE ENGINEER, TxDOT, TXPF, AND OTHER CONTRACTORS AS
NECESSARY.

THE CONTRACTOR SHALL RECORD THE NUMBER OF CROSSTIES BETWEEN EACH
WHOLE-NUMBER MILEPOST AND PROVIDE A REPORT OF THAT INFORMATION TO
THE ENGINEER OR HIS DESIGNEE DAILY.

WHEN CROSSTIES ARE REPLACED BETWEEN MULTIPLE MILEPOSTS THE
CONTRACTOR SHALL RECORD THE NUMBER OF CROSSTIES REPLACED BETWEEN
EACH INDIVIDUAL WHOLE-NUMBER MILEPOST WITHIN THE WORK AREA AND
PROVIDE A REPORT OF THAT INFORMATION TO THE ENGINEER OR HIS DESIGNEE
DAILY.

THE REPLACEMENT OF RAILROAD TIES, BALLAST DISTRIBUTION, SURFACING
WORK, AND ASSOCIATED MECHNICAL OPERATIONS WILL BE PERFORMED USING
STANDARD ON-TRACK EQUIPMENT. ALL WORK MUST BE PERFORMED USING
ON-TRACK EQUIPMENT EXCEPT IN DESIGNATED MATERIALS STORAGE AREAS
AND MOBILIZATION AREAS WHERE SW3P PLANS ARE IN EFFECT.

OFF-TRACK MOBILE EQUIPMENT MAY ONLY OPERATE IN DESIGNATED
MATERIALS STORAGE AREAS OR MOBILIZATION AREAS WHERE SW3P PLANS
ARE IN EFFECT.

GRADE CROSSINGS AND APPROACHES MUST BE BROUGHT TO THE ORIGINAL
GRADE UPON COMPLETION OF THE WORK AND MAY NOT DEVIATE MORE THAN
TWO INCHES (2”) FROM THE ORIGINAL GRADE ON THE APPROACHES.

SPECIAL SPECIFICATION 7510 WILL GOVERN FOR MATERIALS AND
CONSTRUCTION METHODS.

THE WORKING DAYS FOR THIS PROJECT WILL BE IN ACCORDANCE WITH
ARTICLE 8.3.A.2, SIX-DAY WORKWEEK.

ITEM 502: BARRICADES, SIGNS, AND TRAFFIC HANDLING
STOP EQUIPMENT FOR TRAFFIC WHEN CROSSING ANY TRAFFIC LANES. FURNISH

FLAGGERS TO WARN EQUIPMENT OPERATORS OF APPROACHING TRAFFIC,
UNLESS OTHERWISE DIRECTED.
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Project Number: STP 2010(256)ES Sheet
County: TOM GREEN, ETC. Control: 7107-09-004, ETC

Highway: RL SO

RELOCATE OR REMOVE TEMPORARY SIGNS AS NECESSARY. THIS WORK IS
CONSIDERED SUBSIDIARY TO VARIOUS BID ITEMS.

USE AN ADVANCED WARNING FLASHING ARROW PANEL FOR THE CLOSING OF
TRAFFIC LANES. PROVIDE ONE STANDBY UNIT IN GOOD WORKING CONDITION
AT THE JOB SITE READY FOR IMMEDIATE USE.

KEEP ALL BARRICADES AND CONSTRUCTION SIGNS UP AND IN PLACE UNTIL
PARTIAL ACCEPTANCE IS COMPLETE. MAINTAIN "NO CENTER STRIPE", "DO NOT
PASS" AND "PASS WITH CARE" SIGNS UNTIL THE PERMANENT LANE MARKINGS
HAVE BEEN PLACED AND ACCEPTED.

PLACE ORANGE FENCING AROUND SIDEWALK, WHEELCHAIR RAMPS AND OTHER
PEDESTRIAN AREAS THAT POSE A HAZARD TO PEDESTRIAN TRAFFIC AS
DIRECTED.

REMOVE OR COVER CONSTRUCTION SIGNS NOT IN USE. DO NOT LAY DOWN
SIGNS.

WHEN PREPARING TO WORK IN VEHICULAR GRADE CROSSINGS, THE
CONTRACTOR SHALL NOTIFY THE OWNER OF A PRIVATE CROSSING OF THE
WORK TO BE DONE AT LEAST TWENTY-FOUR (24) HOURS IN ADVANCE OF THE
PROPOSED WORK. THE CONTRACTOR SHALL NOTIFY THE CITY, COUNTY, OR
STATE ROAD AUTHORITY OF CROSSING WORK TO BE DONE ON PUBLICLY
OWNED ROADS AT LEAST TWENTY-FOUR (24) HOURS IN ADVANCE OF THE
PROPOSED WORK. THE CONTRACTOR SHALL COORDINATE WITH THE PRIVATE
CROSSING OWNER OR THE ROAD AUTHORITY REGARDING THE TYPE OF WORK
TO BE PERFORMED AND THE TIME THE CROSSING WILL BE BLOCKED OR
CLOSED. PRIVATE CROSSINGS SHALL ONLY BE CLOSED FOR ONE DAY. PUBLIC
CROSSINGS MAY BE CLOSED FOR MORE THAN ONE DAY IF APPROPRIATE
DETOURS ARE ARRANGED WITH THE RESPONSIBLE ROAD AUTHORITY. TRAFFIC
CONTROLS SHALL BE IMPLEMETED IN ACCORDANCE WITH THE MANUAL FOR
UNIFORM TRAFFIC CONTROL DEVICES.

ITEM 506: TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS

SILT FENCE OR EROSION CONTROL LOGS MAY BE REQUIRED "DOWNSTREAM" AS
DIRECTED BY THE ENGINEER AT CROSSING LOCATIONS WHERE ANY
CONSTRUCTION MATERIALS ARE STOCKPILED. SUCH SILT FENCING OR EROSION
CONTROL LOGS ARE SUBSIDIARY TO THE CROSSING REPLACEMENT WORK AND
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Project Number: STP 2010(256)ES Sheet
County: TOM GREEN, ETC. Control: 7107-09-004, ETC

Highway: RL SO

ALL COSTS FOR INSTALLATION AND REMOVAL ARE INCLUDED IN THE CROSSING
COSTS.

ITEM 7510: BALLASTED TRACK REHABILITATION

ALL CONSTRUCTION AND MATERIALS SHALL BE IN ACCORDANCE WITH TxDOT
STANDARD SPECIFICATION FOR CONSTRUCTION AND MAINTENANCE OF
HIGHWAYS, STREETS AND BRIDGES, 2004 EDITION, MANUAL FOR RAILWAY
ENGINEERING AND UNION PACIFIC RAILROAD STANDARD SHEETS AND
SPECIFICATIONS WHERE APPLICABLE.

UNLESS IT IS OTHERWISE STRUCTURALLY SUPPORTED, ALL TRACK SHALL BE
SUPPORTED BY MATERIAL WHICH WILL:

() TRANSMIT AND DISTRIBUTE THE LOAD OF THE TRACK AND RAILROAD
ROLLING EQUIPMENT TO THE SUBGRADE;

(b) RESTRAIN THE TRACK LATERALLY, LONGITUDINALLY, AND
VERTICALLY UNDER DYNAMIC LOADS IMPOSED BY RAILROAD
ROLLING EQUIPMENT AND THERMAL STRESS EXERTED BY THE RAILS;

(c) PROVIDE ADEQUATE DRAINAGE FOR THE TRACK; AND

(d) MAINTAIN PROPER TRACK CROSSLEVEL, SURFACE, AND ALIGNMENT.

THE FOLLOWING ITEMS ARE WARRANTIED:

7510 2001 TIE REMOVAL AND REPLACEMENT EA
7510 2002 SWITCH POINT REPLACEMENT EA
7510 2003 INVENTORY RAIL REPLACEMENT LF
7510 2004 RAIL REPLACEMENT LF
7510 2005 CONCRETE VEHICULAR GRADE CROSSING LF
7510 2006 TIMBER VEHICULAR GRADE CROSSING LF
7510 2007 BALLASTED TRACK SURFACING & ALIGNMENT Mi
7510 2008 YARD TRACK BALLAST DELIV & REGULATING TON
7510 2009 BALLAST DELIVERY & REGULATING TON
7510 2010 SWITCH TIE REMOVAL & REPLACEMENT - 9' EA
7510 2011 SWITCH TIE REMOVAL & REPLACEMENT - 10° EA
7510 2012 SWITCH TIE REMOVAL & REPLACEMENT - 11' EA
7510 2013 SWITCH TIE REMOVAL & REPLACEMENT - 12 EA
7510 2014 SWITCH TIE REMOVAL & REPLACEMENT - 13’ EA
7510 2015 SWITCH TIE REMOVAL & REPLACEMENT - 14 EA
7510 2016 SWITCH TIE REMOVAL & REPLACEMENT - 15' EA
7510 2017 SWITCH TIE REMOVAL & REPLACEMENT - 16’ EA
7510 2018 SWITCH TIE REMOVAL & REPLACEMENT - 17 EA
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